



CITY OF MORGANTON
NORTH CAROLINA

March 14, 2023

Dear Contractor,

ADDENDUM #1:

Regarding the bid documents for the 200 Block Caldwell St. Sidewalk Connector project in Morganton, North Carolina, the following changes have been made to address contractor questions concerning:

Contractor Question:

1. Would June 23, 2023, be an option for completion date for this project? **Yes, the project completion date can be extended until June 23, with the final invoice being submitted to the City for payment by Monday, June 26, 2023.**

Please be sure to appropriately note your receipt and acknowledgement of this Addendum on your Bid Proposal Sheet included in the Bid Documents.

Note:

The project time of completion days will change to reflect the date of Notice to Proceed until June 23, 2023, but no days will be allow for weather or other conditions and the June 23, 2023 shall be the final date for completion of the project.

Please feel free to contact Mario Sclarandis P.E., City Engineer @ 828-438-5263 or msclarandis@morgantonnc.gov if you have any questions or comments regarding the bid package.